STATE OF CALI FORNI A BI D SUMMARY DEPARTMENT OF TRANSPORTATI ON Bl D245

PACE 1
Bl D OPENI NG DATE 04/ 30/ 03 I N ALAMEDA COUNTY | N ALAVEDA FROM 05/ 01/ 03
CONTRACT NUMBER 04- 1R9404 SAN LEANDRO BAY BRI DGE TO ENCI NAL CONTRACT CODE 'F '
LOCATI ON 04- ALA-61-18.7/19.8 AVENUE 28 CONTRACT | TEMS

04- ALA-61-30.4/31.9
RUBBERI ZED ASPHALT CONCRETE OVERLAY FEDERAL Al D NONE

MBE GOALS: M NORI TY BUSI NESS ENTERPRI SES - 0. 0% WOVEN S BUSI NESS ENTERPRI SES - 0. 0% DI SABLED VETERANS BUSI NESS ENTERPRI SES - 3. 0%

PROPGOSALS | SSUED 13 FUND TOTAL HMVL 0 TOTAL NUMBER OF WORKI NG DAYS 35
NUMBER OF BI DDERS 5 ENG NEERS EST 339, 000. 00 AMOUNT UNDER 10, 036. 00 PERCENT UNDER EST 2.96
Bl D RANK Bl D TOTAL Bl DDER | D Bl DDER | NFORVATI ON  ( NAME/ ADDRESS/ LOCATI ON)
1 328, 964. 00 1 REDGW CK CONSTRUCTI ON CO 510 782-0400 CC PREF CLAI MED
00140057
25599 HUNTWOOD AVENUE FAX 510 785-4892
HAYWARD CA 94544
2 348, 620. 50 5 GH LOTTI CONSTRUCTI ON  COVPANY 707 585-1221 CC PREF CLAI MED
I NC 00644515
246 CHI LOTITI AVE FAX 707 585-1601
SANTA ROSA CA 95407
3 379, 379. 00 4 GALLAGHER AND BURK | NC 510 261-0466 CC PREF CLAI MED
00141140
P O BOX 7227 FAX 510 261-0478
OAKLAND CA 94601
4 380, 121. 00 2 GRANI TE CONSTRUCTI ON COVPANY 831 724-1011 CC PREF CLAI MED
00000089
P O BOX 50085 FAX 831 768-4021
WATSONVI LLE CA  95077- 5085
5 387, 068. 00 3 J A GONSALVES AND SON 707 258-6261 SB PREF CLAI MED
CONSTRUCTI ON | NC 00676166
P O BOX 6553 FAX 707 258-1240 BID I S OVER SBP

NAPA CA 94581 PREFERENCE LI M TS



04- 1R9404 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 2

04/ 30/ 03 05/ 01/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
01 FMG WEDGE GRI ND
MORGAN HI LL CA
M KE BROMWN ELECTRI CAL ELECTRI CAL
COTATI CA
PAGNI CONSTRUCTI ON CRACK SEAL
W NDSOR CA
RI LEYS STRI Pl NG STRI PI NG

BENI Cl A CA



04- 1R9404 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 3

04/ 30/ 03 05/ 01/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
05 CHRI SP COVPANY STRI PI NG
FREMONT CA
DI ABLO GRI NDI NG GRI NDI NG ( PARTI AL)
ANTI OCH CA
KENTS O L EMULSI ON ( PARTI AL)
STOCKTON CA
M KE BROWN ELECTRI C ELECTRI CAL
COTATI CA
PAGNI CONSTRUCTI ON CRACK SEALI NG
W NDSOR CA
UNI TED RENTALS CONSTRUCTI ON AREA SI GNS
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
04 CHRI SP COVPANY STRI PI NG AND MARKERS
FREMONT CA
Rl CK FOALER CONSTRUCTI ON PORTABLE CHANGEABLE MESSAGE SI GNS

JULI AN CA



04- 1R9404 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 4

04/ 30/ 03 05/ 01/ 03
LI' ST OF SUBCONTRACTORS

Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
02 COLUMBI A ELECTRI C ELECTRI CAL
SAN LEANDRO CA
EL CAM NO PAVI NG ADJUST UTILITY
SUNNYVALE CA
FMG M LL ASPHALT CONCRETE
MORGAN HI LLS CA
RI LEYS STRI Pl NG STRI PI NG
BENI Cl A CA
UNI TED RENTALS SI GN
SAN JOSE CA
Bl DDER | D NAME AND ADDRESS DESCRI PTI ON OF PORTI ON OF WORK SUBCONTRACTED
03 CHRI SP COVPANY STRI PI NG

43650 OSGOCD RD
FREMONT CA 94539

COLUMBI A ELECTRI C LOOPS
1980 DAVI S ST
SAN LEANDRO CA 94577

TAKKAKO TRAFFI C CONTROL TRAFFI C CONTROL
P O BOX 800
MOUNTAI N RANCH CA 95246



04- 1R9404 Bl D245

04- ALA-61- 1 CONTRACT PROPOSAL OF LOW BIDDER PAGE 5
04/ 30/ 03 05/ 01/ 03
| TEM | TEM UNIT OF ESTI MATED
NO. CODE | TEM DESCRI PTI ON MEASURE QUANTI TY Bl D AMOUNT
1 070020 WARRANTY LS LUMP SUM 1, 000. 00* 1, 000. 00
2 074017 PREPARE WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
PROGRAM
3 074020 WATER POLLUTI ON CONTROL LS LUMP SUM 500. 00* 500. 00
4 (S) 120090 CONSTRUCTI ON AREA SI GNS LS LUMP SUM 3, 000. 00* 3, 000. 00
5 (S) 120100 TRAFFI C CONTROL SYSTEM LS LUMP SUM 15, 000. 00* 15, 000. 00
6 (S) 128650 PORTABLE CHANGEABLE MESSAGE S| GN EA 2 1, 500. 00 3, 000. 00
7 150711 REMOVE PAI NTED TRAFFI C STRI PE M 700 2.00 1, 400. 00
8 150704 REMOVE YELLOW THERMOPLASTI C TRAFFI C M 4,200 3.00 12, 600. 00
STRI PE
9 150705 REMOVE YELLOW THERVOPLASTI C PAVEMENT MR 100 40. 00 4,000. 00
MARKI NG
10 150718 REMOVE THERVOPLASTI C TRAFFI C STRI PE AND MR 440 25. 00 11, 000. 00
PAVEMENT MARKI NG
11 150722 REMOVE PAVENMENT MARKER EA 880 1. 00 880. 00
12 030927 ADJUST FRAME AND COVER TO GRADE EA 29 200. 00 5, 800. 00
( MANHOLE)
13 030928 ADJUST FRAME AND COVER TO GRADE EA 30 150. 00 4, 500. 00
(WATER)
14 030929 ADJUST FRAME AND COVER TO GRADE EA 6 170. 00 1, 020. 00
(GAS)
15 030930 ADJUST FRAVE AND COVER TO GRADE EA 1 150. 00 150. 00
( MONUNMENT)
16 (S) 153103 COLD PLANE ASPHALT CONCRETE PAVEMENT M2 4,790 2.50 11, 975. 00
17 190110 LEAD COVPLI ANCE PLAN LS LUMP SUM 1, 000. 00* 1, 000. 00
18 374206 SEAL RANDOM CRACKS LNKM 1 4, 500. 00 4, 500. 00
19 390145 REPLACE ASPHALT CONCRETE SURFACI NG VB 63 295. 00 18, 585. 00
20 390206 RUBBERI ZED ASPHALT CONCRETE ( TYPE G TONN 2,100 91. 00 191, 100. 00
21 397001 ASPHALTI C EMULSI ON ( PAI NT Bl NDER) TONN 14 400. 00 5, 600. 00
22 (S) 840515 THERVOPLASTI C PAVEMENT MARKI NG MR 390 40. 00 15, 600. 00
23 (S) 840561 100 MM THERMOPLASTI C TRAFFI C STRI PE M 4,740 . 80 3,792.00
24 (S) 840562 150 MM THERMOPLASTI C TRAFFI C STRI PE M 730 1. 30 949. 00
25 (S) 840563 200 MM THERMOPLASTI C TRAFFI C STRI PE M 510 2.30 1,173. 00
26 (S) 840571 100 MM THERMOPLASTI C TRAFFI C STRI PE M 600 . 80 480. 00
(BROKEN 5.18 M- 2.14 M
27 (S) 850111 PAVEMENT MARKER ( RETROREFLECTI VE) EA 620 3. 00 1, 860. 00
28 (S) 030931 LOOP DETECTOR REPLACEMENT LS LUMP SUM 8, 000. 00* 8, 000. 00

TOTAL 328, 964. 00



04- 1R9404 Bl D245

04- ALA-61-1 SUMMARY OF REMAI NI NG BI DDERS PAGE 6
04/ 30/ 03 05/ 01/ 03
| TEM SECOND THI RD FOURTH FI FTH
BI D AMOUNT BI D AMOUNT BI D AMOUNT BI D AMOUNT
1 1.00* 1.00 5, 000. 00* 5000. 00 5, 000. 00* 5000. 00 1, 500. 00* 1500. 00
2 500. 00* 500. 00 100. 00* 100. 00 1, 000. 00~ 1000. 00 2, 500. 00* 2500. 00
3 500. 00* 500. 00 100. 00* 100. 00 5, 000. 00* 5000. 00 1, 200. 00* 1200. 00
4 8, 500. 00~ 8500. 00 5, 000. 00* 5000. 00 6, 000. 00* 6000. 00 6, 000. 00* 6000. 00
5 20, 750. 00* 20750. 00 120, 728. 00* 120728. 00 45, 440. 00* 45440. 00 50, 000. 00* 50000. 00
6 1, 600. 00 3200. 00 2,000. 00 4000. 00 1, 500. 00 3000. 00 1, 500. 00 3000. 00
7 1.50 1050. 00 1.50 1050. 00 2.45 1715. 00 1.50 1050. 00
8 2.60 10920. 00 2.50 10500. 00 3. 00 12600. 00 2.60 10920. 00
9 65. 00 6500. 00 60. 00 6000. 00 22.00 2200. 00 65. 00 6500. 00
10 15. 00 6600. 00 14. 00 6160. 00 25.00 11000. 00 15. 00 6600. 00
11 1.00 880. 00 2.00 1760. 00 1.00 880. 00 1.00 880. 00
12 325. 00 9425. 00 200. 00 5800. 00 350. 00 10150. 00 500. 00 14500. 00
13 162. 00 4860. 00 150. 00 4500. 00 250. 00 7500. 00 500. 00 15000. 00
14 162. 00 972. 00 150. 00 900. 00 250. 00 1500. 00 500. 00 3000. 00
15 162. 00 162. 00 300. 00 300. 00 250. 00 250. 00 500. 00 500. 00
16 3. 80 18202. 00 8. 00 38320. 00 1.60 7664. 00 2.75 13172. 50
17 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 1, 000. 00* 1000. 00 2,500. 00* 2500. 00
18 3, 500. 00 3500. 00 4,000. 00 4000. 00 5, 000. 00 5000. 00 6, 500. 00 6500. 00
19 250. 00 15750. 00 400. 00 25200. 00 700. 00 44100. 00 269. 00 16947. 00
20 92. 00 193200. 00 50. 00 105000. 00 79. 00 165900. 00 87.00 182700. 00
21 325. 00 4550. 00 100. 00 1400. 00 100. 00 1400. 00 700. 00 9800. 00
22 30. 00 11700. 00 30. 00 11700. 00 40. 00 15600. 00 30. 00 11700. 00
23 1.15 5451. 00 1.00 4740. 00 .80 3792. 00 1.15 5451. 00
24 1.65 1204. 50 1.50 1095. 00 2.30 1679. 00 1.65 1204. 50
25 2. 80 1428. 00 2.60 1326. 00 3.10 1581. 00 2.80 1428. 00
26 .95 570. 00 1.00 600. 00 1.00 600. 00 .95 570. 00
27 4.75 2945. 00 5. 00 3100. 00 3.50 2170. 00 4.75 2945. 00
28 14, 300. 00* 14300. 00 10, 000. 00* 10000. 00 16, 400. 00* 16400. 00 9, 000. 00* 9000. 00
TOT 348, 620. 50 379, 379. 00 380, 121. 00 387, 068. 00



